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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

QUESTIONS & ANSWERS RFI # 3

QUESTIONS & ANSWERS (Q&A)
W917PM-08-R-0016 2/209th Facilities ANA Kunduz Installation
29 Jan 08
RFI #10

Section 00110, Proposal Preparation

Q24 -1.1.1 Factor 1 - Project Management

The sequence of required elements for the Project Management Plan conflicts with the sequence listed in
“Template Format for Factor Project Management Plan.” Which sequence does the client prefer; the sequence
represented in Section 00110, Proposal Preparation, or the sequence represented in the Template Format?

A24 — Preferred format is the sequence represented in Section 00110, Proposal Preparation.

Q25 - Does the 10-page limit represented in “Template Format for Factor Project Management Plan” apply, or are
offerors allowed to establish their own page limits by factor, as long as the overall 50-page limit is complied with?

A25 — As long as the overall 50-page limit is complied with. TEMPLATE FORMAT IS FOR GUIDANCE ONLY.

Q26 - 1.1.4 Factor 4 — Personnel and Equipment Resources

1.1.4.1 — Personnel

The list of Key personnel included herein conflicts with the list of key personnel identified in the Factor 4, Template
Format, Personnel & Equipment Resources Plan. Additionally, there is a conflict with the personnel identified as
Key on the “Template Format, Contractor's Organizational Chart.” Yellow highlights indicate non-alignment.
Please identify the minimum definitive key personnel.

1.1.4.1 — Personnel Factor 4, Template Format, Personnel & Template Format Contractor’s
Equipment Resources Plan Organizational Chart
President
Project Manager for Project Manager for Design/Construction | Construction Project
Design/Construction* Manager/Supervisor
QC Manager QC Manager QC Manager
Project Architect Project Architect Architectural Construction
Supervisor
Senior Structural Engineer | Senior Structural Engineer Senior Structural Engineer
Senior Civil Engineer Senior Civil Engineer Civil Construction Supervisor
Senior Mechanical Senior Mechanical Engineer Mechanical Construction
Engineer Supervisor
Senior Electrical Engineer | Senior Electrical Engineer Electrical Construction
Supervisor
Fire Protection Engineer Safety Officer
Site Superintendent Construction Superintendent/Manager
(Construction Foreman, if different)
Site QC Manager
Site Safety Supervisor Safety Manager Site Safety and Health Officer
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| | Submittal Reviewer |

A26 — The TEMPLATE FORMAT IS FOR GUIDANCE ONLY, please refer to top of template. The contractor
is to follow the sequence outlined in Sections 00110 and 00120.

Q27 - 1.2 Notes

1.2.1 Joint Ventures and Teaming Agreements and

1.2.2 Credit for Others

Does the documentation (teaming agreement and/or Subcontractor commitment letter) count in the final page
count?

A27 — No. Please refer to section 00110, PROPOSAL PREPARATION
PART 1 - GENERAL. A. PROPOSAL PREPARATION.

“Volume | shall be typed, with numbered pages and sections tabbed. A cover sheet shall identify the offeror and
the project and the second sheet shall be a table of contents. The Volume | proposal is limited to no more than 50
single-sided or 25 double-sided pages, printed on 8-1/2" x 11" sheets, not including the cover sheet,
designs/sketches, table of contents and letters of recommendation / evaluations / related certificates. Do not use
condensed print. Do not submit any extraneous materials with your proposal.”

RFI #11
Q28- We would like to know, is it mandatory to submit Master plan with the proposal?

A28 — The project RFP package adequately addressed this question. Additional clarification is not required.

Q29 - The following questions refer to Amendment #1, page 31/59; Options 26-28 Toilet/Shower/ Ablution Building
does not have a CLIN Item. Can you please provide a CLIN Item?

A29 — Please refer to amendment #3.

Amendment#3

00010 — Bid Schedule: Delete section 00010 in its entirety and replace with revised section 00010.

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:
SECTION 00010 REVISED 3

SECTION 00010
PROPOSAL SCHEDULE

The Contractor shall provide a price for all items, including those labeled, “Optional Items.” The
Government will evaluate the Contractor’s entire proposal to determine which CLINs represent
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the best value to the Government.

No. Description Qty

1. Base Proposal:

0001 Design Program:

000101 Design Costs

000102

000103

Site Survey / Master Planning

As-Built Drawings Costs
Not to Exceed

Sub-Total Design Program:

0002 Corps of Engineers Facilities

0003 Site Development / Improvements:

000301

000302
000303

000304

000305

000306

000307

000308

Mobilization/De Mobilization Costs

Grading Costs

Water Well, Storage and
Distribution System

Sewage Treatment Plant
& Sewer System

Prime Power Plant/Distribution
& Fuel System

Force Protection Perimeter
Road Network (Gravel finish)
(Approx 3 Km) &

Sidewalk (Approx 2 Km)

Solid Waste Collection Point

Unit

LS

LS

LS

LS

LS

LS
LS

LS

LS

LS

LS

LS

Unit Price Total Amount
XXX $
XXX $
XXX $50,000
$
$
XXX $
XXX $
XXX $
XXX $
XXX $
XXX $
XXX $

XXX $




Sub-Total Site Developments / Improvements:

0004 Buildings & Building Complexes (Infantry Battalion & DFAC):

000401 Infantry Barracks Type A (4).
000402 Infantry Barracks Type B (5).

000403 Infantry Barracks Toilet/Shower
/Ablution Facility (2)

000404 DFAC Number 1

000405 Embedded Training Team
Barracks (2)

000406 Embedded Training Team
Storage Building

000407 Embedded Training Team
DFAC # 2

000408 Interpreter Barracks (1)
With MWR

000409 Interpreter Compound Storage Bldg.

000410 ETT Camp Perimeter Wall, Gate
Guard Towers & Parking for 100 vehicle

Sub-Total Buildings & Building Complexes:

TOTAL BASE BID ITEMS:

2.Optional Battalion Bid Items:
0005 Solid Waste Collection Point

0006 Battalion Storage

4

5

LS

LS

LS

LS

LS

LS

LS

LS

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX
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0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

POL Building

Motor Pool

BOQ Type A Facilities (1)
BOQ Type B Facilities (1)
Battalion HQ Building
Brigade HQ Building
Communications Building
Vehicle Re-fueling Point
Bunkers

Anti-vehicle Trench

Access Road (Gravel finish)
Approximately 5 Km

Infantry Type A (1 each)
Barracks

Infantry Type A (1 each)
Barracks

Infantry Type A (1 each)
Barracks

Infantry Type A (1 each)
Barracks

Infantry Type A (1 each)
Barracks

Infantry Type A (1 each)
Barracks

Infantry Type B (1 each)
Barracks

Infantry Type B (1 each)
Barracks

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX
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0026

0027

0028

0029

0030

0031

0032

0033

TOTAL BATTALION OPTIONAL BID ITEMS:

3.Brigade and Garrison Optional Bid Items:

0034

0035

0036

0037

0038

Infantry Type B (1 each)
Barracks

Infantry Type B (1 each)
Barracks

Infantry Type B (1 each)
Barracks

Infantry Type B (1 each)
Barracks

Sewage Treatment Plant
& Sewer System
(to support additional 900 people)

Toilet/Shower/Laundry/Ablution
Facility

Toilet/Shower/Laundry/Ablution
Facility

Toilet/Shower/Laundry/Ablution
Facility

Infantry Type B (3 each)
Barracks

Toilet/Shower/Laundry/Ablution
Facility

Garrison HQ Building
BOQ Type A (1 each)

BOQ B Facilities (3 each)

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX
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TOTAL ALL BRIGADE AND GARRISON
OPTIONAL BID ITEMS: $

TOTAL PROPOSAL.: $
(total of all above costs — Base and all Options)

PROPOSAL SCHEDULE NOTES

1. Offeror shall submit prices on all items.

2. Only one contract for the entire schedule will be awarded under this solicitation. This project
will be awarded as a lump sum contract. This Proposal Schedule is an accounting tool for
allocating funds to applicable budget.

3. Costs associated with this project shall include design and construction costs, site
development, and utility installation.

4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of master planning
and site designs, plans, design analysis, drawings, and specifications.

5. NON-DESIGN COSTS DEFINITION: Non-design costs shall include the following: initial site
visits; field, topographic, property, boundary, utility, and right-of-way surveys; subsurface
explorations and borings; feasibility, functional, and economic studies and other
investigations; preparation or verification of as-built drawings; preparation of general and
development criteria; preparation of general and feature design memoranda; services of
consultants where not specifically applied to the preparation of working drawings or
specifications; construction phase services; models, renderings, or photographs of
completed designs; reproduction of designs for review purposes; and travel and per diem
allowances in connection with the above excludable services.

6. COST LIMITATION: The established design cost limitation for all Design Costs, as defined in
paragraph 4, shall not exceed 6 percent of the total construction cost.

7. SEPARATION OF WORK: All work for Design and Construction shall be included in all
Proposal Iltems.

8. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal
represents the best overall value to the Government. For pricing purposes the Government
will evaluate both the Base Proposals and Option Proposals. The Government is not
obligated to exercise the options.

9. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of the
Government, be added to the contract at any time within 180 calendar days after award of
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Base Proposal.

10. Period of performance is 300 calendar days from receipt of notice to proceed for the base
items and 210 calendar days for all optional items. Liquidated damages are assessed at
$3,115.00 per day for every day of delay past the period of performance of either Base Items
or Option Items.

(End of Summary of Changes)



